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ANNEXURE-I 

TERMS AND CONDITIONS OF CONTRACT 

 

1) The tender should quote item rate / % rate and the same should be recorded in 

figures as well as in words for all the items in the schedule. Correction if any shall be 

attested by signature. No erasures or overwriting is permissible. The contractor 

should sign all the pages of tender documents. The tender submitted incomplete in 

any respect is liable to be rejected. 

2) The rate quoted shall include all taxes, duties or any other statutory charges levied 

by the State Government or its authorized agencies, all contingent expenditure, 

insurance carried by contractor for his workers, third party liability, and other facilities 

required for execution of the work. 

3) The EMD shall be furnished for the amount specified in the tender in the form of 

Demand draft/FD in favour of ”The Director, RCC, Thiruvananthapuram”. No interest 

shall be payable for the EMD. Tender not accompanied with prescribed EMD is liable 

to be rejected. The EMD of unsuccessful tenders other than the lowest three shall be 

refunded after tabulation. The EMD of the 2nd and 3rd lowest tenders shall be 

released only after execution of agreement by the successful tenderer. The EMD of 

the successful tenderer shall be forfeited if he fails to execute agreement and 

commence the work within the period specified in the work order. 

4) The tender will be considered firm for a period of 90 days from the date of opening of 

the tender, which period may be extended by mutual agreement and the tenderer 

shall not alter/ cancel or withdraw the offer during the period. 

5) The Director reserves the right not to accept the lowest tender and also to reject any 

or all tenders without assigning any reason what so ever. 

6) The security deposit will be collected by deduction from running bills/final bills of 

contractors at rate mentioned below. A sum @ 10% of the gross amount of the bill 

shall be deducted from each bill of the contractor till the sum along with the sum 

already deposited as earnest money deposit constitutes 10% of the total amount of 

contract. 

7) The contractor shall execute the whole and every part of the work in the most 

substantiated and workman like manner both as regards materials and otherwise in 

every respect in strict accordance with the detailed specifications in the schedule of 

work. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of work assigned by the concerned 

Engineer of RCC. 
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8) If the contractor fails to complete the work in the stipulated time/date specified in the 

NIT/work order, the time of completion shall be extended after levying penalty @ 

1.5% per month of delay to be computed on per day basis of the total tendered value 

of the work , subject to a maximum of 10% of the contract amount. The levy of fine 

shall be avoided if the delay in  the Completion/execution is due to force majure 

clauses or for reason which are beyond the  control of the contractor or hindrance not 

due to any fault on the part of the contractor. In  such cases the contractor has to 

request to the competent authority in writing within 7 days of  date of 

 hindrance. The decision of the Director in this regard will be final. 

9) The employer (Director) shall have the power to make alterations in, omissions from, 

additions to, or substitution of the original specification, drawings, design etc that may 

appear to him to be necessary during the course of work. The contractor shall carry 

out the work in accordance with any instructions given to him in writing and such 

additions, omission or substitution shall form part of the contract as if originally 

provided there at and shall be carried out by the contractor on the same terms and 

conditions in all respects including price on which he agreed to do the original work. 

The time for the completion of the work shall be extended in the proportion which the 

additional cost of the altered, additional or substituted work, bears to the original 

tendered value plus 25% of the time so calculated or such further additional time as 

may be considered reasonable by the employer(Director) 

The rate for altered, additional or substituted work shall be determined as follows: 

The additional /alternates/substitution work has to be done only after prior approval in 

writing. 

I. If the rate for altered, additional or substituted item of work is specified in the 

schedule of quantities, the contractor shall carry out these items at the same 

rate. 

II. If the rate for any altered, additional or substituted item of work is not 

specified in the schedule of quantities, the rate for that item shall be derived 

from the rate for the nearest similar item specified there in. 

III. If the rate of altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paragraph (i), (ii) above then such 

work, shall be carried out at the rate entered in current Delhi Schedule of 

Rates plus or minus the percentage by which the tendered amount of the 

works actually awarded is higher or lower than the corresponding estimated 

amount of the entire works actually awarded. 
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IV. If the rate for altered, additional or substituted item of work is not in the 

schedule of rates, and cannot be determined in the manner specified 

paragraph (ii) and (iii) above, the rate for such part or part will be determined 

based on the market rate(s) prevailing during the month when the work 

immediately according to the date of approval of work done plus 10%(ten 

percent only) for contractors profit and 5% overheads. The tender deduction 

or excess will not be applicable in such cases. 

V. If the rate of altered, additional or substituted item of work cannot be 

determined in the manner specified in sub paragraph (i) to (iv) above, the 

contractor shall within 7 days from the date of receipt of the order to carry out 

the said items of work, inform the employer (Director) the rates which he 

intends to charge supported by the analysis of  the claim and the 

employer shall determine the rate on the basics of the market rates. If  the 

contractor fails to inform the rate within the specified period, the rate arrived 

at by the employer will be deemed as final and binding on the contractor. 

Under no circumstances the contractor shall suspend the work for non-

settlement of claim under this clause. 

10) The maintenance period of works costing Rs.1,00,000/-(Rupees one lakh) and below 

shall be six months and for works costing above one lakh , 12 months since date of 

completion recorded by the Engineer-in-charge. The security deposit shall be 

released after 28 days from the date of completion of the maintenance period as the 

case may be. Any damage noticed during the maintenance period shall be made 

good by the contractor at his cost, failing which the  employer shall arrange to rectify 

the defects at the risk  and cost of the contractor and the expenditure incurred shall 

be recovered from his security deposit. 

11) The selected bidder shall produce a security deposit equal to 10% of the final bill 

value in the form of Bank Guarantee from any nationalized or scheduled Bank which 

shall remain valid till 28 days from the completion of the defect liability period. 

12) The contractor shall not without the previous sanction in writing from the employer 

either sub- contract or execute power of attorney in respect of any matter 

provided in the contract  awarded to him. 

13) The contractor has to make his own arrangements for water and electricity required 

for the  work. In unavoidable circumstances contractor will be permitted to consume 

water/electricity from the employers premises on request in writing and 1% charge 

will be levied for usual work  and a necessary charges will be levied from the bill for 

high demand if any, occurred during work execution.  
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14) Contractor may visit the site of the proposed work, before quoting his rate and satisfy 

himself  as to the condition of soil, facility for transport and storage of 

materials, availability of water,  electricity etc and no extra claim or extension of 

contract period under the above account shall  be entertained  after the 

contract has been awarded. 

15) The contractor shall employ for the execution of the works only such persons, as are 

skilled and  experienced in their several trades and the concerned Engineer of 

RCC shall be at liberty  to object to and require the contractor to remove from 

the works any person employed  by the  contractor in the execution of the work 

who in the opinion of the concerned Engineer of RCC involved in misconduct or is 

incompetent or negligent in the proper performance in his duties and such person 

shall not be again employed for the works without the permission of the concerned 

Engineer of RCC. 

 

16) The Director of RCC shall settle any kind of disputes arising out of or in connection 

with the contract. If the contractor is not satisfied with the decision of the Director, he 

may approach the Court of law, for which the legal jurisdiction shall be 

Thiruvananthapuram.  However, the contractor should ensure to continue the work 

as per schedule and complete the same irrespective of such pending legal disputes, 

if any. 

17) The Director of RCC shall be at liberty to deduct any amount of money as determined 

by him in  respect of damages caused to the institutes property by the 

contractor/ his representatives or his workmen while carrying out the contract or 

otherwise from any amount due to the contractor. 

18) For conditions other than those mentioned above the relevant clauses in Kerala PWD 

manual and “Conditions for contract in Kerala PWD” shall be applicable. 

19) Terms of payment 

No part & Running bill will be paid. Payment will be made only on completion of work 

and final submission of bill. Payment within a period of 30 days of submission of bill 

may be considered provided the bill submitted is free of defects and accompanied 

with satisfactory completion report. 
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Engineering Division

Sl ITEM DESCRIPTION UNIT QTY RATE
TOTAL AMOUNT 

Rs.

1
Laying of one number PVC insulated and PVC sheathed / 

XLPE power cable of 1.1 kV grade of following size in the 

existing masonry open duct as required.

a Above 185 sq. mm and upto 400 sq. mm Mtr 30

2
Laying and fixing of one number PVC insulated and PVC 

sheathed / XLPE power cable of 1.1 kV grade of following 

size on cable tray as required.

a Above 185 sq. mm and upto 400 sq. mm (clamped with 

40x3mm

MS flat clamp) Mtr 120

3
Supplying and making end termination with brass 

compression gland and aluminium lugs for following size of 

PVC insulated and PVC sheathed / XLPE aluminium 

conductor cable of 1.1 kV grade as required.

a 3½ X 300 sq. mm (70 mm) Each 4

4
Structural steel work riveted, bolted or welded in built up 

sections, trusses and framed work, including cutting, 

hoisting, fixing in position and applying a priming coat of 

approved steel primer all complete.
Kg 200

5 Painting with synthetic enamel paint of approved brand 

and manufacture of required colour to give an even shade 

:

a
Two or more coats on new work over an under coat of 

suitable shade with ordinary paint of approved brand and 

manufacture
Sq.m 5

6 Cutting holes up to 15x15 cm in R.C.C. floors and roofs for 

passing drain pipe etc. and repairing the hole after 

insertion of drain pipe etc. with cement concrete 1:2:4 (1 

cement: 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size), including finishing complete so as to make it 

leak proof. 

Each 4

7 Supply of one number PVC insulated and PVC 

sheathed/XLPE power cable of 1.1kV grade size  of 

Aluminium 3.5Core 300Sq.mm Mtr 150

REGIONAL CANCER CENTRE,
THIRUVANANTHAPURAM

 Schedule of quantities of main cabling and liaison works of CT installation

 at Level 02,Block A RCC Tvm
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Engineering Division

8

The professional charges for liasoning work and 

departmental procedures required for the completion of 

electrical installation of CT machine.All statutory fees will 

be paid by RCC.The works includes preparation and 

submission of statutory drawings to electrical 

inspectorate,arranging inspections and obtaining sanction 

for energisation certificate from KSEI.

LS 1

Grand Total Rs.

Round off Rs.

In words,Rupees ………………………………………………………………………………………….…………………………………only.

Total amount 

GST@18%

I……………………………………………………………………………………………………...……………..……………………..(Name and address of 

the tenderer) hereby agree to undertake the above work and complete the work as per specification and as per the 

instructions of the Engineer in charge.

Seal and Signature of tenderer
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Engineering Division

1 LT 1.1kV grade Al XLPE cable

2 MS Angles

3 Cable gland/Lugs Dowells/Comet/HMI

Approved Make of Materials

Polycab/Finolex/Havells

Tata/Kalinga/Jindal
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